Construction Project Management ERP

Scope, Timeline & Financial Proposal

Prepared For: Client Review

Prepared By: Kabilan

Project Understanding

The objective of this project is to develop a Construction Project Management ERP platform that helps manage project execution, daily site operations, reporting, communication, and project monitoring from a centralized system.

The platform will include a dedicated Admin Portal and Site Engineer Portal along with mobile access for field operations.

Scope of Work

Admin Portal

- Project Dashboard
- Works & Task Management
- Dependency Management
- Critical Alerts Center
- Attendance Monitoring
- Documents Management
- Site Photos Management
- Project Health Monitoring
- Score Cards
- Reports Center
- Weekly & Monthly Client Reports
- User & Access Management

Works & Task Management

- Construction Work Categories
- Task Tracking
- Kanban View
- Workflow View
- Task Progress Monitoring
- Task Dependencies
- Task Comments & Attachments

Dependency Management

- Architect Dependencies
- Client Dependencies
- Consultant Dependencies
- Vendor Dependencies
- Contractor Dependencies
- Dependency Checklist Management
- Project Specific Dependency Templates

Site Engineer Portal

All Works

- View All Work Categories
- View All Tasks
- Update Task Progress
- Upload Site Photos
- Add Task Comments

Daily Progress Reports

- Task-Based Daily Reporting
- Floor & Room Tracking
- Consultant Drawing Reference
- Material Status Updates
- Workforce Status Updates
- Progress Updates
- Photo Uploads
- Site Status Updates
- Comments & Observations

My Alerts

- View Alerts Assigned By Admin
- Task Related Notifications
- Drawing Updates
- Material Alerts
- Progress Update Reminders

Attendance & Location Tracking

- GPS Attendance Capture
- Location Verification
- Attendance Logs
- Site Engineer Tracking

Site Photos Management

- Progress Photos
- Inspection Photos
- Completion Photos
- Photo History
- Photo Categorization

Critical Alerts Center

- Delayed Tasks
- Missing Updates
- Dependency Blockers
- Workforce Issues
- Project Risks
- Escalation Management

Reports Center

Client Reports

- Weekly Progress Reports
- Monthly Progress Reports
- PDF Export
- Report Sharing

Internal Reports

- Project Health Reports
- Workforce Reports
- Dependency Reports
- Progress Reports

Dashboard KPIs

- Total Projects
- Active Tasks
- Delayed Tasks
- Dependency Pending Count
- Attendance Summary
- Daily Progress %
- Project Completion Forecast

User & Access Management

- Role-Based Permissions
- Custom Access Control
- User Activity Logs
- Login Audit History
- Password Reset Management

Notifications & Communication

- In-App Notifications
- WhatsApp Notification Support (Future Phase)
- Email Notifications
- Escalation Alerts
- Task Assignment Notifications

Project Health Monitoring

- Overall Project Score
- Delay Risk Score
- Dependency Risk Score
- Attendance Compliance Score
- Weekly Health Trend

Mobile Application

- Mobile Access For Site Engineers
- Daily Progress Updates
- Attendance Tracking
- GPS Location Capture
- Site Photo Uploads
- Offline Data Entry
- Automatic Synchronization When Internet Becomes Available

Estimated Timeline

Week 1

- UI Development
- Authentication
- Dashboard Setup
- User Roles

Week 2

- Works & Task Management
- Dependency Management
- Daily Progress Reporting

Week 3

- Site Engineer Portal
- Documents
- Site Photos
- Critical Alerts

Week 4

- Reports Center
- Mobile Application
- GPS Attendance
- Offline Sync
- Testing
- Deployment

Total Estimated Timeline

4 Weeks

Pricing

Module	Cost
Admin Dashboard & Project Management System	₹35,000
Works & Task Management	₹15,000
Dependency Management System	₹10,000
Daily Progress Reporting System	₹10,000
Site Engineer Portal	₹10,000
Critical Alerts System	₹5,000
Site Photos Management	₹5,000
Reports Center & Client Reporting	₹10,000
Mobile App, GPS Attendance & Offline Sync	₹5,000

Total Project Cost

₹1,05,000

Payment Terms

Milestone 1 – Project Initiation

40% Advance

₹42,000

Milestone 2 – Core ERP Completion

30%

₹31,500

Milestone 3 – Testing, Deployment & Go-Live

30%

₹31,500

Post-Launch Support & Maintenance Plan

₹2,000 / Month

Includes:

- Technical Support
- Bug Fixes
- System Monitoring
- Database Monitoring
- Backup Verification
- Minor Configuration Changes
- User Assistance & Troubleshooting

Client Notes

- ### Infrastructure & Hosting

To minimize operating costs, the system will initially use **free-tier services** such as Supabase (Database), Vercel (Hosting), and Cloudflare R2 (Photo Storage).

The free infrastructure is expected to **support normal project usage**, including daily updates, attendance records, reports, and photo uploads.

Cloudflare **R2 provides up to 10 GB of free storage** per account for site photos and attachments. Multiple storage accounts may be utilized to optimize storage capacity where technically feasible.

If storage, hosting, database usage, or traffic exceeds the available free-tier limits, the corresponding **upgrade costs will be borne by the client.**

Any future costs related to hosting, storage, database upgrades, or third-party services are not included in this proposal and will be charged separately based on actual usage.

- ### Admin Dashboard Strategy

The Admin Dashboard will be developed as a **web-based application** using Next.js.

This approach provides a better **experience for viewing reports, project data,** dashboards, and management tools on larger screens while **also reducing development and maintenance costs compared** to a separate admin mobile application.

- ## Mobile Application Strategy

The Site Engineer module will be developed as a **mobile application** to support field operations.

This enables **accurate GPS attendance tracking**, easier **site photo uploads,** faster daily progress updates, and **offline data capture with automatic synchronization** when internet connectivity becomes available.

- ## Change Requests & Scope Revisions

The proposal is based on the current understanding of the project requirements.

Any new features, workflow changes, major UI revisions, integrations, or additional modules requested after project approval may require **additional development time** and **cost estimation.**

This helps ensure project timelines and deliverables remain predictable for both parties.

- ## Post-Launch Support & Maintenance

A **30-day post-launch support period** is included after deployment for bug fixes and stability improvements.

Ongoing support, monitoring, and maintenance will be available under the monthly maintenance plan.

Feature enhancements and new modules requested after deployment will be estimated separately.

- ## Data Ownership

All project data generated within the system belongs to the client.

Upon project completion and **final payment,** the client will have **full access** to the application and project data.